LiveAs Technologies

LiveAs Technologies

info@company.com | 1234567890

Proposal for popup trail

Prepared on 28 September 2026

DOCUMENT Business Proposal	**CLIENT** popup trail

Overview

This proposal outlines a software solution to digitize and automate the service management operations of an HVAC and Air Conditioning service business. The system will manage service calls, assign staff to service requests, enable staff to upload photos from service sites, and automate the generation and dispatch of service reports via WhatsApp and email.

Client Requirements

- The system must manage service calls and assign staff to service requests.
- The system must allow staff to go to each service site and upload a photo.
- The system must generate and automatically send service reports via WhatsApp and email.

Variations in Schema

- The system must automatically assign the nearest staff member to a service request.
- The system must automatically assign a secondary staff member if the primary assigned staff has a high workload.
- The system must automatically assign a negative review to a staff member if they skip a service request.
- The system must allow staff to go to each service site, take a photo, and upload it.
- The system must include an AI-based assistant to handle service call management and reply to user doubts.
- The system must support a daily chat or daily start-up process for staff.
- The system must send an automated daily email.

Proposed Solution

The proposed solution is a centralized service management platform designed to replace manual administrative tasks with automated workflows. The system will provide a dashboard for managing incoming service requests. It will include an automated dispatching module that assigns staff to service requests based on proximity and current workload, including the capability to automatically reassign a secondary staff member if the primary technician has a high workload.

For field operations, the platform will feature a mobile-friendly interface allowing technicians to upload photos directly from service sites. Upon the completion of a service call, the system will automatically compile the necessary data into a standardized service report and dispatch it to the client via both WhatsApp and email, removing the need for manual report generation and sending.

Scope of Work

- The implementation scope covers the development and deployment of the core service management platform. This includes building the service request management module, the automated staff assignment and secondary assignment logic, the field documentation feature for photo uploads, and the automated reporting module for dispatching service reports via WhatsApp and email. The scope is limited to these verified requirements and does not include additional functionalities beyond the defined scope.

Business Cost & Efficiency Impact

A service-oriented business managing service calls for approximately 10 staff members, handling AC service requests, staff assignments, and automated reporting to clients.

Business Area	Current Driver	Automation Opportunity	Impact / Measurement
Service Request Management	Manual assignment of staff to service requests, leading to delays and inefficiencies.	Implement an automated system to assign the nearest staff member to a service request, and automatically assign a secondary staff member if the primary has a high workload.	Illustrative scenario N/A Measure: Time saved per service request assignment Assumption: The calculation cannot be performed due to missing inputs. The number of service requests per month and the time taken for manual and automated assignment are not provided in the meeting.
Reporting and Communication	Manual generation and sending of service reports to clients via WhatsApp and email.	Implement an automated system to generate and send service reports to clients via WhatsApp and email.	Illustrative scenario N/A Measure: Time saved per service report generation and sending Assumption: The calculation cannot be performed due to missing inputs. The number of service reports per month and the time taken for manual and automated report generation and sending are not provided in the meeting.
Field Documentation	Manual process of taking and uploading photos of service sites.	Implement an automated system to allow staff to take a photo at the service site and upload it automatically.	Illustrative scenario N/A Measure: Time saved per photo upload Assumption: The calculation cannot be performed due to missing inputs. The number of photos taken and uploaded per month and the time taken for manual and automated photo upload are not provided in the meeting.
Staff Onboarding and Daily Operations	Manual daily chat and daily start-up processes for staff.	Implement an automated system to manage daily chat and daily start-up processes for staff.	Illustrative scenario N/A Measure: Time saved per daily chat and start-up process Assumption: The calculation cannot be performed due to missing inputs. The number of daily chats per month and the time taken for manual and automated daily chat management are not provided in the meeting.

Client data required to replace illustrative assumptions: Total number of service requests per month; Time taken to manually assign staff to a service request; Time taken to automatically assign staff to a service request; Total number of service reports per month; Time taken to manually generate and send a service report; Time taken to automatically generate and send a service report; Total number of photos taken and uploaded per month; Time taken to manually take and upload a photo of a service site; Time taken to automatically take and upload a photo of a service site; Total number of daily chats per month; Time taken to manually manage a daily chat; Time taken to automatically manage a daily chat

Timeline

The project will take approximately one month to complete.

Pricing

The project is estimated to cost approximately ₹1.5 lakh, plus ₹100 per staff member, with the total cost varying based on the number of staff.

Next Steps

- We recommend proceeding with a detailed technical discovery session to finalize the system architecture and development plan. Upon approval of this proposal, we will initiate the project setup and resource allocation.